ADDENDUM TO THE CONTRACT

for the

Old Douglas Harbor Rebuild – Phase I
Contract No. DH15-004

ADDENDUM NO.: ONE

CURRENT DEADLINE FOR BIDS:
March 19, 2015

PREVIOUS ADDENDA: NONE

ISSUED BY: City and Borough of Juneau
ENGINEERING DEPARTMENT
155 South Seward Street
Juneau, Alaska 99801

DATE ADDENDUM ISSUED: March 16, 2016

The following items of the contract are modified as herein indicated. All other items remain the same. This is a faxed addendum. A confirming copy will not be mailed to you. This addendum has been issued and is posted online. Please refer to the CBJ Engineering Contracts Division webpage at: http://www.juneau.org/engineering_ftp/contracts/Contracts.php

PROJECT MANUAL:

Item No. 1 SECTION 00800 – SUPPLEMENTARY GENERAL CONDITIONS, Delete Article SGC 3.2 ORDER OF PRECEDENCE OF THE CONTRACT DOCUMENTS in its entirety.

PLANS:

Item No. 2 DRAWING SHEET 1.04, EXISTING GANGWAY & APPROACH DOCK SITE PLAN, Change the text in the callout adjacent to pile bent 5 from:

“PILE BENTS 1-5 TO REMAIN” to “PILE BENTS 1-4 TO REMAIN”.

Item No. 3 DRAWING SHEET 2.03, WATER SYSTEM DETAILS, Add the following note to the VALVE SIGNAGE DETAIL in the upper right corner of the page:

“SIGN THICKNESS AND MATERIAL SHALL CONFORM TO CBJ STANDARD 127A.”

By: [Signature]
Greg Smith
Contract Administrator

Total number of pages contained within this Addendum: 1